

Town of Hampton



August 3, 2016

RE: Re-bid of Sidewalk Projects

To Whom It May Concern,

Enclosed you will find two (2) **Invitation to Bid** documents that detail the proposed work necessary to complete sidewalk improvements within the Town of Hampton, NH. Collectively there is approximately 923 lf of sidewalk replacement.

You may have received these bids separately about a month or so ago, however we did not have any responses. We have changed the date of completion for both projects in an effort to work around contractors' already busy summer schedules. We are hoping that the extension of the completion date and an awareness of the quantity of work within town will lead you to *reconsider submitting bids for these projects.*

It is important to note that there are **TWO SEPARATE BIDS** enclosed. **Bid 2016-011 is for the Town of Hampton** and **Bid 2016-354 is for the Hampton School District**. **Each bid needs to be submitted separately following the directions found within the enclosed bid documents.**

In summary the projects are as follows:

<u>Bid 2016-011 is for the Town of Hampton:</u>	<u>Bid 2016-354 is for the Hampton School District:</u>
Proposed project includes ADA improvements to 8 separate locations along High Street. The project also includes the removal of approximately 365 ft of an existing 4ft bituminous over concrete cement sidewalk and the reconstruction of a 5' concrete cement sidewalk (with bituminous asphalt sidewalk alternate). All ramps and landings will be constructed of concrete.	Proposed project includes the construction of pedestrian safety improvements along Winnacunnet Road (Rte. 101E). The work includes but is not limited to the removal of the existing sidewalk, installation of new curb, construction of approximately 558 ft of concrete cement sidewalk, a concrete cement island, ADA accessible ramps, utility adjustments, traffic signing and pavement markings.
Bid Due Date: August 18, 2016 at 2 pm at the Town Manager's Office, Town Hall – 100 Winnacunnet Road, Hampton, NH.	Bid Due Date: August 18, 2016 at 3 pm at the SAU Office at the Marston School – 6 Marston Way, Hampton, NH.
Walk Thru: August 11, 2016 at 10 am, meeting at the High Street Parking Lot	Walk Thru: August 11, 2016 at 10:30 am, meeting at the Centre School
Project Completion Date: November 15, 2016	Project Completion Date: November 15, 2016

If you have any questions, please do not hesitate to call.

Sincerely,



Jennifer L. Hale, P.E.
Deputy Director
Hampton Department of Public Works



Keith Lessard
Facilities Director
Hampton School District (SAU 90)

Encl: Bid 2016-011 for the Town of Hampton, Attachment A, Attachment B, Attachment C,
Attachment D
Bid 2016-354 is for the Hampton School District (SAU 21), Appendix 1.

Cc: Fred Welch, Town Manager
Chris Jacobs, DPW Director
Nathan Lunney, SAU 90 Business Administrator