

INVITATION TO BID

2017-003 Church Street Pump Station Force Main Upgrade

I. INTENT

The Town of Hampton, acting through its Town Manager for the Hampton Department of Public Works (DPW), in accordance with the provisions of New Hampshire Revised Statutes Annotated Chapter 37, Section 6 and the provisions of the Town of Hampton's Purchasing Policy and Purchasing Procedures requests sealed written bids from qualified Contractors to construct its Church Street Pump Station Force Main Upgrade project.

This project is funded in whole or in part by a loan available through NHDES's Clean Water SRF program, and hence is subject to federal Davis Bacon wage provisions and American Iron and Steel (AIS) requirements.

II. INSTRUCTIONS

All inquiries regarding the Bid document, Bid procedure, and any technical aspect may be directed to Michael Curry at (603) 570-7118 weekdays between the hours of 8:00 AM and 5:00 PM, or by email at michael.curry@wright-pierce.com.

All bids shall be submitted in conformance with the Bidding and Contract Requirements and Specifications. Bids must be submitted **in triplication (one original and two copies)** prior to **2:00 pm on Monday, March 14th, 2017** c/o Town of Hampton, Town Manager's Office, 100 Winnacunnet Road, Hampton, NH 03842. Sealed Bid proposal envelopes must be clearly marked "Church Street Pump Station Force Main Upgrade."

A non-mandatory pre-bid conference will be held on **Tuesday, February 28th, 2017 at 11:00 am at the Town of Hampton Town Office, Selectman's Meeting Room, located at 100 Winnacunnet Road, Hampton, NH 03842.** Bidders are encouraged to attend and participate.

III. SCOPE OF WORK

The intent of this Bid is for the Town of Hampton to hire a qualified contractor to complete the following scope of work: construction two 16-inch HDPE/DIP force mains for approximately 4,200 LF, construction of one 24-inch PVC gravity sewer for approximately 500 LF, replacement of approximately 1,600 LF of 30-inch VCP gravity sewer with 36-inch PVC gravity sewer, and construction of a 140-foot single-span utility bridge.

Town of Hampton Bid 2017-003 Church Street Pump Station Force Main Upgrade

IV. SCHEDULE OF WORK

Completion time for the project will be calculated as calendar days from the date specified in the "Notice to Proceed," as follows:

- 200 calendar days for substantial completion
- 230 calendar days for final completion.

Liquidated damages will be in the amount of **\$1,000.00** for each calendar day of delay from the date established for substantial completion, and **\$1,000.00** for each calendar day of delay from the date established for final completion.

V. DETAILED PLANS AND SPECIFICATIONS

Detailed plans and specifications are provided on the Plan Set titled Church Street Pump Station Force Main Upgrade, and the Bidding and Contract Requirements and Specifications, both dated February 2017 by Wright-Pierce. These documents may be examined at the following locations:

1. Town of Hampton Public Works Department, 11 Hardardt's Way, Hampton, NH 03842.
2. Wright-Pierce Online Plan Room (www.wright-pierce.com/projects.aspx).
3. Construction Summary, 734 Chestnut Street, Manchester, NH 03104.

Copies of the Contract Documents may be obtained from Wright-Pierce as PDFs through the online plan room at www.wright-pierce.com/projects.aspx (Issuing Office), upon payment of a fee of **\$50.00** per set, which is non-refundable. Partial sets will not be distributed. In order to be considered a Responsive Bidder, one set of Bidding Documents must be obtained from the Issuing Office using the name as it will appear on the Bid Form.